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SUMMARY OF CHANGES 

 

The following is a summary of the changes made to the RFQ. The revised RFQ reflecting these 

changes is attached. 

 

Form Revisions: 

Alternative Contracting Statement of Work Under Contract – This Excel form is being added 

as an alternative to the PDF Statement of Work Under Contract Form included 

in the RFQ Appendix B.  Either form is acceptable for this project. 

 

RFQ Revisions: 

Index Appendices – The Appendix B index is updated to add the Excel form as, “B_07  Links to 

Alternative Contracting Statement of Work Under Contract (Excel form)”. 
 

Section 2.3.1 Submission Documents – This section was updated to allow either the PDF 
Statement of Work Under Contract Form or the Excel, Alternative Contracting Statement of 

Work Under form to satisfy that requirement. 
 

Appendix B: Submission Forms – Was updated to add, the page “B_07 Links to Alternative 

Contracting Statement of Work Under Contract (Excel form)” 
 

 

ACKNOWLEDGEMENTS 

 
*The SOQ C255, D255 and the Statement of Work Under Contract Forms have been 

update by addendums 1-3.  The Proposer must utilize the latest forms for their 

submission. The revision date associated with The SOQ C255 and D255 forms is 

9/30/2016.  The revision date associate with the Statement of Work Under Contract (PDF 

form) is 9/16/2016.  The revision date associate with the Alternative Contracting 

Statement of Work Under Contract (Excel form) is 10/6/2016. 

 

There will be no changes to the submission deadline dates due to these changes. 

The submission requirements of the RFQ have been revised by these changes. 

The foregoing changes are hereby made part of the RFQ and revise the corresponding 

sections of the RFQ as noted. 

 



September 30, 2016 

REHABILITATION OF BRIDGES NO. 02366, 02367, 02369, 

I-84, ROUTE 2, AND RAMPS IN EAST HARTFORD AND 

BRIDGE NO. 00847, 

POTTER SCHOOL ROAD OVER I-84 IN WILLINGTON 

State Project No. 0171-0431 

 

ADDENDUM No.2 

 

 

 

SUMMARY OF CHANGES 

 

The following is a summary of the changes made to the RFQ. The revised RFQ reflecting these 

changes is attached. 

 

Chapter 1 Introduction – The common terms were updated to add the definition of the Prime 

Designer and to revise the definition of the Engineer of Record and Proposer’s 

Team. 

 

Section 1.4 Insurance Requirements – This section was updated to clarify the insurance 

requirements for the successful proposer and subcontractors.  

 

Section 1.10 Table 1 – The table was updated to revise the dates for Statements of 

Qualifications Due, and establish interview list to allow more time due to 

Addendum No. 2 revisions.  The deadline for questions related specifically to 

changes made by addendum No. 2 was also revised. 

 

Section 1.9 Figure 1 – This figure was updated to change Design Engineers to Prime 

Designer/Key subconsultants. 

 

Section 2.1 – This section was updated to revise the binding requirements for the SOQ. 

 

Section 2.2.1 – This section was updated to revise references to the lead design firm to the 

prime design firm and to clarify requirements of the Engineer of Record.  

 

Section 2.2.2 – This section was updated to clarify the wording related to the Proposer’s 

contractor prequalification. 

 

Section 2.2.3 - This section was updated to clarify the prequalification language related to Joint 

Ventures. 

 

Section 2.3.1 – This section was updated to clarify the content of the supplemental sheets 

allowed for the SOQ forms and to revise the format requirements for resumes. 



 

Section 2.3.2 – This section was updated to clarify the requirements for the Project Executive, 

Design Quality Control Manager, and the Design Manager. 

 

Section 2.3.3 – This section was updated to correct the section heading. 

 

Section 3.1 – This section was updated to clarify contact person information related to post-

interview scoring review meetings. 

 

 Section 3.3 – Rating Criteria S4 was updated to remove the Cost-Loaded Schedule experience 

as a desired quality of the Proposer’s Team.   

 

Form SOQ-C255 – This form has been updated to revise Lead Contractor to Proposer in 

sections B and F for clarification.  Section G of the form was updated to revise 

the reference to the RFQ section 2.3.1 for guidance related to supplemental 

information.   

 

Form SOQ-D255 – This form has been updated to revise Lead Designer to Prime Designer for 

to coincide with revision to the RFQ. Section H of the form was updated to 

revise the reference to the RFQ section 2.3.1 for guidance related to 

supplemental information.   

 

 

 

 

 

 

ACKNOWLEDGEMENTS 

 

 
*A revision date has been added to the submission forms.  The Proposer must utilize the 

latest form for their submission. The revision date associated with this addendum is 

09/16/2016. 

 

The submission requirements of the RFQ have been revised by these changes. 

The foregoing changes are hereby made part of the RFQ and revise the corresponding 

sections of the RFQ as noted. 

  



September 19, 2016 

REHABILITATION OF BRIDGES NO. 02366, 02367, 02369, 

I-84, ROUTE 2, AND RAMPS IN EAST HARTFORD AND 

BRIDGE NO. 00847, 

POTTER SCHOOL ROAD OVER I-84 IN WILLINGTON 

State Project No. 0171-0431 

 

ADDENDUM No.1 

 

 

 

SUMMARY OF CHANGES 

 

The following is a summary of the changes made to the RFQ. The revised RFQ reflecting these 

changes is attached. 

 

 

Form SOQ-C255 – This form has been updated to correct fillable fields and to increase the 

allowed timeframe for previous experience (section F).* 

 

Form SOQ-D255 – This form has been updated to correct fillable fields, add fillable fields 

(section G)*, and to increase the allowed timeframe for previous experience 

(section F)*. 

 

Connecticut Department of Transportation Statement of Work Under Contract - This form 

has been updated to add additional pages.* 

 

 

 

 

 

ACKNOWLEDGEMENTS 

 

 
*A revision date has been added to the submission forms.  The Proposer must utilize the 

latest form for their submission. The revision date associated with this addendum is 

09/16/2016. 

 

There will be no changes to the submission deadline dates due to these changes. 

The submission requirements of the RFQ have been revised by these changes. 

The foregoing changes are hereby made part of the RFQ and revise the corresponding 

sections of the RFQ as noted. 
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Chapter 1   
Introduction 

 

The Connecticut Department of Transportation (Department) invites responses from proposers to design 

and construct four (4) bridge superstructure replacements and perform related work on I-84 EB and 

turning ramps in the town of East Hartford and Potter School Road over I-84 in the town of Willington, 

Connecticut, as further described in Section 1.1 below.  

 

The Best Value Design-Build Procurement Process (BVDB) is being used for the Project. This BVDB 

Procurement is authorized under Connecticut Public Act 12-70 §1(c) “An Act Concerning Department of 

Transportation Project Delivery and Project Labor Agreements for Certain Public Works Projects.” 

 

The following are common terms used in this document: 

 

Best Value Design-Build Procurement Process (BVDB): A two-phase selection process in 

which the first phase consists of creating a Short List of qualified Proposers. The second phase 

consists of the submission of technical and price proposals in response to a Request for Proposal 

(RFP).  

 

Base Technical Concept (BTC): The requirements included in the RFP (plans, specifications, 

references codes and standards, etc.) for the design and construction of any roadway, bridge, 

traffic management, drainage, utilities, and other work that defines the scope of the Project.  The 

BTC forms the basis of the Technical Proposal submissions. 

 

Conflict of Interest: A situation in which, because of existing or planned activities or because of 

relationships with other persons, a proposer is, or appears to be, unable, or potentially unable to 

render impartial assistance or advice to the State, the Proposer’s objectivity in performing the 

contract work is or might be otherwise impaired, or the Proposer has an unfair advantage. 

 

Contract Value: The final cost of the Project including design, construction and all change orders    
 
Contractor:  Following the award of the Contract between the Connecticut Department of 
Transportation and a second party, it shall be taken such that when the word is capitalized, it 
refers to the party of the second part to the Contract, acting directly or through its agents or 
employees. Following the award of the Contract when this word is not capitalized, it is to be taken 
in its more general sense. During the procurement process, whether the word is capitalized or 
not, it shall be taken in the general sense. 
 

Department: The Connecticut Department of Transportation. 

 

Engineer of Record: The design engineer(s) who is (are) responsible for signing and sealing 

(certifying) the portion of the contract plans and related documents for which they are responsible 

as a professional engineer.  The Engineer of Record for each portion of the work must be a 

professional engineer actively registered in the State of Connecticut and must maintain 

professional liability insurance as required by the RFQ and later the Contract. 

 

Interview List: A group of Proposers that have been selected for qualifications interviews.  
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Key Personnel: Any position and named persons that occupy roles important to the successful 

development and implementation of the project (see Chapter 2). 

 

Prime Designer: Design firm responsible for the overall design (100% of the design work) of the 

project, including but not limited to:  review, coordination, quality control, and approval of its self-

performed and sub-consultant work product; coordination of all design disciplines for intermediate 

and completed project design; packaging and submission of all design work to the Contractor; 

attendance at all meetings concerning the Project design; and all other related work.   The Prime 

Designer must self-perform the majority of the design work but may subcontract portions of the 

work not to exceed 49% of the total, but may not subcontract the coordination, review, approval 

and submission responsibilities stated in this definition.   

 

Proposal: A set of documents requested by the Department in the RFP that describes the 

Proposer’s technical approach for the project (Technical Proposal) as well as the proposed cost 

of the project (Price Proposal). 

 
Proposer: A prime contractor qualified to be involved in the BVDB selection process (prior to 
contract award).   As specified in the Terms and Conditions (Section 1.08.01 of Part 3) of the 
RFP, the prime contractor must perform a minimum of 50% of the original contract work. 
 

Proposer’s Team:  The team identified by the Proposer in its Statement of Qualifications that 

collectively meet the requirements of the Request for Qualifications.  Proposer’s Team must 

consist of a Prime Construction Contractor and it’s key subcontractors, one of which is a Prime 

Designer as defined above.  Planned subcontractors to the Contractor and planned 

subconsultants to the Prime Designer may be presented as part of the SOQs (as allowed by the 

RFQ and SOQ forms). 

 

Request for Information (RFI): A formal request from a Proposer for information related to the 

project. 

 

Request for Proposal (RFP): A solicitation by the Department for Short Listed Proposers to 

submit a Technical Proposal and Price Proposal for consideration by the Department. 

 

Request for Qualifications (RFQ): The official request by the Department to Proposers for 

submission of a Statement of Qualifications (SOQ).  

 

Short List: A group of proposers that are invited to submit technical proposals and price 

proposals (Step 2 of the Procurement Process). 

 

Solicitation Letter: This document constitutes the legal advertisement for the project. The 

solicitation letter will not contain all the project information and requirements for the Proposers. 

This information is contained in the RFQ document (this document), which supplements this 

letter. If there is any conflicting information between the letter and this document, the letter will 

take precedence. 

 

Statement of Qualifications (SOQ): A group of documents described herein that contains 

information regarding the Proposer’s Team. As described further in this RFQ package, interested 

proposers must submit an SOQ as described herein. Each SOQ submitted must meet the 
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requirements stipulated herein in order for the Department to consider the Proposer for short-

listing. 

 

 
1.1. Project Overview and Goals 

1.1.1. Project Overview 

The project consists of the replacement of the bridge superstructures on the following bridges: 

Bridge No. 02366: Route 2 WB & SR 500-806 over I-84 EB & I-84 TR 828 

Bridge No. 02367: I-84 TR 829 over I-84 EB & I-84 TR 828 

Bridge No. 02369: Route 2 EB & I-84 TR 828 over I-84 TR 833 & I-84 TR 831 

Bridge No. 00847: Potter School Road over I-84 

 

Copies of bridge plan sheets have been extracted from the original plans for these four bridges 

and are provided on the Department’s Design-Build web page for informational purposes. Due to 

the amount of time that has transpired since their development these plan sheets should be 

considered general information and may not exactly represent the current condition of the 

structures. 

 

It is anticipated that the scope of work under this project will be as defined below. Aspects of the 

project scope are subject to change prior to the issuance of the RFP. Major project elements 

include, but not limited to the following: 

 

 Survey 

 Geotechnical investigation, analysis and design 

 Utility investigation, coordination, relocation and/or temporary support in place 

 Bridge analysis, design and construction 

 Demolition 

 Employment of Accelerated Bridge Construction (ABC) techniques 

 Highway design and construction 

 Traffic engineering 

 Contractor Quality Control 

 Environmental permit plans if required by design 

 Public outreach and coordination 

 Hazardous materials assessment, handling and/or remediation 

 

All design shall at a minimum be in accordance with the CTDOT Bridge Manual, CTDOT Highway 

Design Manual and the requirements outlined in the upcoming RFP to be issued by CTDOT for 

this Project. 

 

The Base Technical Concept (BTC) that has been developed for this project includes the 

replacement of the superstructures of all four bridges and other associated work.  The three 

bridges located in East Hartford are each comprised of three simple spans.  Each of these 

bridges will be replaced with three simple spans utilizing link slabs over the piers to eliminate 

deck joints over the piers. The bridge in Willington is comprised of two simple spans and will be 

replaced with a two simple span bridge. Existing bearings will be replaced with steel reinforced 

elastomeric bearings. The piers and abutments of all four bridges will require modification to 

accommodate the new superstructure and to increase the load carrying capacity. The 
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Department has obtained additional subsurface geotechnical borings which  will be provided to 

the shortlisted proposers as part of the Request for Proposals in the second phase of this 

procurement. The Contractor will be required to prepare a final Geotechnical Report for this 

project including the reuse of the existing substructures after rehabilitation. 

 

The phasing of the construction in the BTC includes construction of the bridges in East Hartford 

proceeding in three phases. The first phase will include work completed on the bridge 

substructures and strengthening the piers. The second phase will include the superstructure 

replacement of Bridge No. 02369 with one lane detoured and staged construction. The third 

phase will include the superstructure replacement of: Bridge No. 02366 utilizing a full bridge 

closure with traffic detours, and Bridge No. 02367 maintaining traffic utilizing staged construction.  

 

Construction of the bridge in Willington will proceed in two phases. The first phase will include 

work to the substructure and strengthening the pier and the second phase will include the bridge 

superstructure replacement with a full closure and detour of Potter School Road.  

 

For all of the bridges, construction of each phase will be limited to a number of consecutive 

calendar days for each phase.  The anticipated time for completion of all phases of construction is 

during 2017 to 2019. 

 

Due to the limited number of consecutive calendar days for construction described above, some 

or all of the bridges will need to be built using Accelerated Bridge Construction Technologies. The 

Proposer will be responsible for developing the most beneficial ABC methodology for each bridge 

within the limits set forth in the RFP. 

 

Partial reconstruction of intersections and/or modification to existing traffic control signals along 

the temporary detour routes within East Hartford may be required under this project.  Widening of 

exit ramps or roadways along the temporary detour routes may also be required under this 

project.   

 

1.1.2. Project Goals 
The Department has developed the following goals for this project.  The Proposer should take 
these goals into account when formulating its team and preparing their Statements of 
Qualifications. 

 
1. Completion of the Project within the allotted contract time 
2. Completion of the Project within budget 
3. Successful application of Accelerated Bridge Construction (ABC) Technologies 
4. The  use of innovation in design and construction 
5. Adherence to the Project’s Contractor Quality Control requirements  
6. Minimize the impact of the work on the transportation system and the neighboring 

community 
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1.2. Project Information Website 

RFQ information including addenda will be available on the Departmental website via the 

following link: 

http://www.biznet.ct.gov/scp_search/BidResults.aspx?groupid=64 

 

Additional project information can be found at the Department’s Design Build Program  website 

via the following link: 

 

 http://www.ct.gov/dot/cwp/view.asp?a=4453&q=534602 

 

All Proposers are required to inform themselves fully of the conditions relating to the construction 

and labor under which the work will be or is now being performed. The Proposer shall employ, as 

far as possible, such methods and means in completing this work as to not cause interruption or 

interference with any other contractor. 

 
1.3. Small Business Enterprise (SBE) Set-Aside 

Please be advised that the SBE set-aside assigned for this project is 5% (five percent). This is an 

aggregate number that pertains to the Contract as a whole (engineering and construction). The 

Contract set-aside for SBE participation is a percent of the total Contract value. Compliance with 

this provision may be fulfilled when an approved SBE or any combination of approved SBEs 

perform work under the Contract in accordance with Contract Specifications and the Connecticut 

General Statutes as revised. 

 

The SOQ shall include information on how the Proposer intends to fulfill the SBE set-aside for the 

project. This shall be included in Sections E and I of Form SOQ C255 and/or Sections E and K of 

form SOQ D255. 

 

The Department hereby notifies all Proposers that it will affirmatively ensure that in any contract 

entered into pursuant to this advertisement, qualified Small Business Enterprises will be afforded 

full opportunity to submit bids in response to this solicitation and that they will not be 

discriminated against on the grounds of race, color, national origin, sex, sexual orientation, 

mental retardation or physical disability including but not limited to blindness, in consideration for 

an award of contract. 

 

1.4. Insurance Requirements 
The Contractor will be required to secure and maintain, at no direct cost to the State, a 
Professional Liability Insurance policy, with a company authorized to do business in the State of 
Connecticut, for errors and omissions, in the minimum amount of three million dollars 
($3,000,000) per occurrence. The Contractor shall obtain the appropriate, proper and effective 
endorsement of its Professional Liability Policy to cover the Indemnification clause in this Contract 
as the same relates to negligent acts, errors or omissions in connection with the Contractor's 
Project work. The Contractor may, at their election, obtain a policy containing a maximum two 
hundred and fifty thousand dollars ($250,000.00) deductible clause, but if they should obtain a 
policy containing such a clause, the Contractor shall be liable, as stated above herein, to the 
extent of the deductible amount. The Contractor shall maintain this Professional Liability 
Insurance coverage for a period of at least three (3) years from the date of the Department's 
acceptance of the completed Project, subject to the continued commercial availability of such 
insurance.  

http://www.biznet.ct.gov/scp_search/BidResults.aspx?groupid=64
http://www.ct.gov/dot/cwp/view.asp?a=4453&q=534602
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It is understood that the above insurance may not include standard liability coverage for pollution 
or environmental impairment. The Contractor agrees, however, to acquire and maintain pollution 
and environmental impairment coverage as part of this Professional Liability Insurance, if such 
insurance is applicable to the Contractor's Project work.  
Failure of the Contractor to maintain all insurance coverage required by this Contract shall 
constitute a material breach of the Contract and shall subject the Contractor to liquidated 
damages in the amount of ten percent (10%) of the total (adjusted) Contract price, subject to the 
continued commercial availability of such insurance.  
The Contractor shall also require subcontractors and any other firm providing professional 
services related to this Contract to acquire and maintain the same levels of insurance for the 
same timeframes as required above, by making it a requirement of the subcontracts and other 
Project agreements. 
 
Other insurance requirements which must be satisfied prior to the award of the Contract will be 
detailed in part 3 of the RFP. 

 

1.5. State Campaign Contribution Solicitation Limitations  

For all State contracts, as defined in CGS § 9-612(g)(l) having a value in a calendar year of 

$50,000 or more or a combination or series of such agreements or contracts having a value of 

$100,000 or more, the authorized signatory to this submission in response to the State's 

solicitation expressly acknowledges receipt of the State Elections Enforcement Commission's 

Notice titled "Notice to Executive Branch State Contractors and Prospective State Contractors of 

Campaign Contribution and Solicitation Limitations" (Notice) advising state contractors of State 

campaign contribution and solicitation prohibitions, and will inform its principals of the contents of 

the Notice. The State Elections Enforcement Commission’s Notice can be found online at 

www.ct.gov/SEEC by clicking on the Forms link and then the Contractor Reporting Forms link. 

The Notice is hereby made a part of this RFQ. 

 

1.6. Affirmative Action, Corporate Registration 

Prior to the contract award, the selected Proposer and firms named as part of their team that are 

subject to the requirements for an Affirmative Action Plan, will be required to have a Department-

approved Affirmative Action Plan, as well as current corporate registration with the Secretary of 

State (partnerships excluded).   

 
1.7. Affidavits / Certifications / Affirmations (OPM Forms) 

As a result of Public Act 11-229, the process in which the Department will receive 

Affidavits/Certifications/Ethics Affirmation Forms (OPM Forms), for the purpose of contract 

bidding and contract award, has been revised. The new law greatly simplifies the requirements 

and allows for the use of electronic forms (PDFs). The following link will guide you to the revised 

OPM forms: 

 

http://www.ct.gov/opm/cwp/view.asp?a=3006&Q=386312&opmNav_GID=1386  

 

Under the new laws, the OPM Iran Certification Form 7 (FORM 7), the Affirmation of Receipt of 

State Ethics Laws Summary (OPM Form 6) and the Consulting Agreement Affidavit (OPM Form 

5) will only have to be filed once and will be updated only if any information on the form changes. 

The Gift and Campaign Contribution Certification (OPM Form 1) and Nondiscrimination 

Certifications (OPM Form C) will be filed once per year, with any updates required upon changes 

to information. Updates are required within 30 days of any change. The forms are no longer 

http://www.ct.gov/SEEC
http://www.ct.gov/opm/cwp/view.asp?a=3006&Q=386312&opmNav_GID=1386
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contract specific, but are required to be filed (uploaded) with the Department of Administrative 

Services (DAS) online system (Biznet), prior to contract award and/or execution of any contract. 

 

All Proposers and firms that are members of their team subject to the requirement must upload 

the applicable/required “Forms” to the DAS online system (Biznet). Please access the link to 

subscribe to Biznet and download the “Vendor Guide to Uploading Affidavits and 

Nondiscrimination Forms Online (PDF)”.   

  

https://www.biznet.ct.gov/AccountMaint/Login.aspx 

 

Once the “Forms” are on file with the DAS online system (Biznet), the Proposer’s and subject 

team members obligation is complete, until the need for revisions/updates and/or new annual 

submission as required by the specific Form. 

 

Additional Information is available on the Departments website: 

 

http://www.ct.gov/dot/cwp/view.asp?a=2288&Q=490422 

 

The titles of the applicable documents posted on the Department’s Website are “OPM Forms”, 

and “Contract Affidavits (Additional Oct. 2013)”. 

 

1.8. Prevailing Wage Rates 

The minimum rates to be paid for labor of the various classifications shall be in accordance with 

current schedule of wages established by the State Labor Commissioner, including required 

annual adjustments as provided in the General Statutes of Connecticut and by the United States 

Secretary of Labor as required by the Davis Bacon and Related Acts. If a conflict exists between 

the Federal and State wage rates, the higher rate shall govern.  The Contract Wage Certification 

Form is to be submitted to the Labor Commissioner before the award of the contract. 

 

Prevailing wage rates also apply to the work of any subcontractor or other party that performs 

work on the Project site. The Contractor shall be responsible for ensuring that each such party 

meets said requirements.   

 

1.9. Selection Process 

Through a BVDB two-step process, the Department will select the Proposer who provides the 

best value to the Department and the State. This determination will be based on an assessment 

of a combination of factors including, but not limited to technical approach, project management, 

qualifications, quality control, innovation, schedule, operating, and pricing factors that are 

expected to meet or exceed the Department's requirements identified in the RFP.   

 

Step 1 of the process involves the solicitation of Statements of Qualifications (SOQs), review of 

the SOQs by the Department, interviews, and determination of a list (Short List) of Proposers that 

will be allowed to participate in Step 2. 

 

Step 2 of the process involves the solicitation of technical proposals and price proposals from the 

Proposers that are selected in Step 1, review of technical proposals and the determination of the 

“Best Value” proposal.  

 

https://www.biznet.ct.gov/AccountMaint/Login.aspx
http://www.ct.gov/dot/cwp/view.asp?a=2288&Q=490422
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The following is a partial list of draft RFP documents being made available for information and 

comment.   

 

 Part 1 – Instructions to Proposers 

 Part 2 – Technical Provisions 

 Part 3 – Terms and Conditions 

 

These documents are for information only and shall be considered draft. The Department is 

making these documents available to Proposers in order to provide information regarding the 

second phase of the selection process and overall project as well as to provide the opportunity for 

comments. These documents are in various stages of drafts and certain details are currently 

being discussed such as the final language related to payment and Quality Assurance. The 

Department reserves the right to alter these documents prior to the start of Step 2 of the 

procurement process. 

 

The documents available at: 

 

The Department of Administrative Services, State Contracting Portal for Department of 

Transportation projects:   

 

ConnDOT Bids and RFPs (State Contracting Portal-Transportation, Department of) 

 

Or the Department’s Design-Build Program website at: 

 

http://www.ct.gov/dot/cwp/view.asp?a=4453&q=534602  

 

 

 

 

The Department invites the Proposers to comment on the draft documents by email to: 

 

CTDOT.Design.Build@ct.gov 

 

The Email subject line must be as follows: 

 

Date Project number Proposer name RFP Comments 

 

Example:   20160925_0171-0431_John Doe Construction_RFP Comments 

 

 

In the body of the email explain the comment citing specific part, page, detail heading and other 

related identifying information and then state the question.  As an alternate the body of the email 

may briefly explain that the comment(s) and identifying information is attached. 

 
  

http://www.biznet.ct.gov/scp_search/BidResults.aspx?groupid=64
http://www.ct.gov/dot/cwp/view.asp?a=4453&q=534602
mailto:CTDOT.Design.Build@ct.gov
mailto:CTDOT.Design.Build@ct.gov
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This RFQ document contains information on Step 1 of the procurement process. Figure 1 is a 

flowchart diagram depicting the basic process for determining a Short List of Proposers. A 

description of the process illustrated by the flowchart follows Figure 1. 

 

  

Connecticut DOT 

Design-Build Process Flowchart 

Step 1 – Request for Qualifications and Short List 

 

The RFQ starts after 
preliminary design and 
related Design-Build 
preparatory activities 

are complete 

Develop SOQ 
Solicitation 

Request Statement of 
Qualifications (SOQ) 

Receive and Respond 
to RFIs 

Receive and Review 
SOQ 

Establish Interview List 

Interview Proposers 

Short List Proposers 

Accommodate scoring review 
meetings with non-selected 

Proposers 

Legend 

Connecticut DOT 
Consultant Selection 

Office 
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Construction  
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DOT  
Qualifications  

Review Committee 

DOT  
Technical Support 
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Construction 
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Figure 1: Step 1- Request for Qualifications 
Procurement Process Diagram 
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1.9.1. DOT Committees 
Two separate committees will be used during Step 1 of the selection process. The 
following sections contain a description of each committee and the anticipated tasks for 
each committee. 
 

1.9.1.1. Qualifications Review Committee: 
SOQs and the Proposers’ Teams will be evaluated by a “Qualifications Review 
Committee” (QRC) whose purpose will be to establish a Short List of Proposers 
that will be invited to participate in Step 2 of the BVDB process. 
 
 
The QRC is responsible for, but not limited to the following tasks: 

1. Review Statement of Qualifications (SOQ) from prospective Proposers. 
2. Establish an Interview List based on their evaluation of the SOQs using the 

criteria set forth in this solicitation. The Department reserves the right to 
limit the number of Proposers that will qualify for interviews based on the 
SOQs. Proposers that are not called for interviews will not be considered 
for selection to the Short List. 

3. Conduct Interviews of the Proposers and their Team on the Interview List. 
4. Establish a recommendation of the top Proposers for the Commissioner to 

approve.  It is anticipated that the Short List will consist of three Proposers. 
 

1.9.1.2. Technical Support Committee 
A Technical Support Committee will assist the QRC during the RFQ process.  
 

1.10. Schedule of Events 

The following table provides the Proposed Schedule of Events for this Project for Step 1 of the 

process. 

 

Table 1: Schedule of Events – RFQ Process 

 

Event Date 

Advertise RFQ  09/13/2016 

Pre-SOQ  Meeting 09/21/2016 

Final Date to Submit Questions or Clarifications 09/27/2016* 

Statements of Qualifications Due 10/18/2016 

Establish Interview List  11/07/2016 

Interview Proposers (and their team) on Interview List 11/21/2016 

Establish Short List and notify Proposers 12/14/2016 

 

Submission dates listed include the actual date up to close of business (4:00 pm). The basis for 

this time is Eastern Standard Time as shown on the State of Connecticut, “State Contracting 

Portal”.   

 

* The final date to submit questions is extended to October 5th for questions specific to changes 
made by Addendum No. 2 only.  
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1.11. Contact Information 

The Contact Person for this procurement is: 

David Mancini, P.E. 

Consultant Selection Office (CSO) 

Office of the Commissioner  

Connecticut Department of Transportation 

2800 Berlin Turnpike 

Newington, CT  06111 

      CTDOT.Design.Build@ct.gov 

 
1.12. Pre-SOQ Meeting 

A briefing of interested parties is planned as part of the RFQ process. It will be held at the DOT 

Headquarters Building in Newington, Connecticut on Wednesday, September 21, 2016 at 9:00 

AM in Conference Room A on the 1st Floor at 2800 Berlin Turnpike, Newington, CT. Information 

related to the selection process will be discussed at this briefing. Each Proposer should have a 

member attend the briefing. Meeting minutes will not be distributed.   

 

1.13. Submission of Request for Information (RFI) 

Unauthorized communications or contact between Proposers, their employees, agents, or other 

related entities interested in submitting SOQs with the Department and any other person or entity 

participating on the Qualifications Review Committee or Technical Support Committee with 

regard to this project are strictly prohibited. From the date of issuance of the RFQ, any Proposer 

or other associate thereof (as identified in the previous sentence) that initiates or participates in 

any unauthorized communication directly or indirectly with any member or employee of the 

Department or any member of the Qualifications Review Committee or Technical Support 

Committee in connection with the selection process for the contract contemplated herein for this 

Project, is subject to disqualification.  

 

Submitted questions should not be assumed to be confidential. The RFQ process focuses on 

qualifications, not technical issues; therefore questions should not include confidential Proposer 

strategies or approaches. Questions of this type will be addressed through the Alternative 

Technical Concept (ATC) process in Step 2 of the procurement process. In order to maintain a 

certain level of confidentiality, responses to questions may not be shared with all Proposers, but 

will be forwarded to the Proposer submitting the question. If an issue is of a significant nature that 

warrants a clarification of the RFQ, a response will be posted to the DAS portal. It is the 

responsibility of the Proposers to check the DAS portal for potential updates.   

  

Questions shall be submitted using e-mail correspondence only. All RFIs must be emailed to the 

DOT contact person at the email address listed above. The subject line of each email must 

contain the following in the order provided: 

 

{Date} {Project number} {Proposer name} “RFQ RFI” 

 

 Example:  20160925_0171-0431_John Doe Construction_RFQ RFI 

  

mailto:CTDOT.Design.Build@ct.gov
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Chapter 2   
Instructions 

 
2.1. SOQ Submission, Deadline, and Location Instructions 

Statements of Qualifications submitted in response to this document must be received by the 
Department no later than the time and date specified in the Schedule of Events.  
 
SOQs must be addressed to: 
 
David Mancini, P.E. 
Consultant Selection Office 
Office of the Commissioner  
Connecticut Department of Transportation 
2800 Berlin Turnpike 
Newington, CT  06111 
 
The outermost container in which a SOQ, or any part thereof, is delivered must be clearly labeled 
as follows:  
 

STATEMENT OF QUALIFICATIONS  
REHABILITATION OF BRIDGES NO. 02366, 02367, 02369, & 00847  
I-84 IN EAST HARTFORD & WILLINGTON  
PROJECT 171-431 

 
One original and five (5) copies of the submittal, individually securely bound (spiral, comb, or 
other secure binding technique), must be received by the date and time specified in the Schedule 
of Events above. The original shall be clearly marked with the word “Original” on the cover and 
contain original signatures for all required documents. In addition, proposers must include one 
electronic copy in searchable PDF format of the “Original” SOQ including all attachments on a 
“USB-flash drive” with a label or attached tag indicating the project number and proposer name.  
 
Hand delivered packages must be brought to the front desk at the above address. Responses 
delivered after this date and time will not be considered. 
 
Late submissions will not be accepted. Preparation for and delivery of the SOQ shall be at the 
Proposer’s expense. The time of receipt shall be considered when the SOQ has been officially 
documented by the Department, in accordance with its established policies, as having been 
received at the location designated above. The Department accepts no responsibility for 
mislabeled mail. Any damage that may occur due to shipping shall be the Proposer’s 
responsibility.  
 

2.2. Prequalification Requirements 
The Department has established prequalification requirements for the construction firms and 
design firms. The following sections contain specific requirements for the project.  

 
2.2.1. Prequalification of Designers 

The current Department prequalification requirements for consulting engineers are hereby 
waived for this project. The Designer teams (including Prime Design firm and sub-
consultant designers) shall demonstrate through the response to this solicitation, and 
response to any further information requested by the Department, that they possess the 
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qualifications to complete the design of the project with a high degree of technical 
competence.   
 
The Engineer of Record that will be responsible for the certification of the portion(s) of the 
plans the plans for which they are responsible and shall be a Professional Engineer 
actively registered in the State of Connecticut. The Prime Design firm shall also have a 
corporate Professional Engineering registration in the State of Connecticut. The 
information necessary to demonstrate compliance with the registration requirements shall 
be included in the submitted documents as described below. If the individuals or firms do 
not currently have the required registrations, they must obtain the registrations prior to 
submission of the SOQ. 
 

2.2.2. Prequalification of Construction Contractors 
Proposers must be a “construction contractor” who is the principal party for the 
construction of the project and who is prequalified with the Department in the Contractor 
Prequalification Work No. 9 (Intermediate Bridges) to the scope code indicated below.  
Contractors seeking prequalification specifically for this project shall include in this 
submission, a cover letter directed to the Manager of Contracts stating the following: 
“Prequalification submission for the Design-Build Project 171-431.” 
 
The Department has established the required project scope code for this project as Code 
“K” (see attached Project Scope Code values in Appendix A).  
 
Construction Contractors, if not prequalified with Connecticut DOT must submit a sworn 
and fully complete Contractor’s Prequalification Statement (CON 16) to the Department’s 
Office of Contracts at least twenty one (21) calendar days before submission of the SOQ 
in order to ensure there is adequate time to obtain prequalification.  Contractors that are 
currently prequalified, but not in the work category or to the scope indicated, or for any 
questions related to contractor prequalification should contact the Department’s Office of 
Contracts, contact person, for information.   
 
The requirements for obtaining such prequalification and the rules applicable to such 
prequalification are set forth in detail in the Department's Construction Contract Bidding & 
Award Manual ("Award Manual"), which is available on the Department's website. 
Contractors should note that only corporations and not, for instance, sole proprietorships 
or partnerships or individuals, may become prequalified. The Proposer must become 
prequalified by the Office of Contracts, in the categories and for the amount specified 
elsewhere in this RFQ, a minimum of seven (7) days prior to the established day of the 
oral interviews. Proposers should also be aware that the prequalification process will 
establish a current bid capacity for the Proposer they are affiliated with and that if the 
amount of the Proposer's later Price Proposal for the Project should exceed that bid 
capacity, the Proposer will not receive an award of the Contract. 
 
If information that the Office of Contracts obtains in the course of the prequalification 
process raises serious questions about a construction contractor's responsibility, as that 
term is understood in the context of traditional Department contracting, the Contracts 
Office will call that fact to the attention of the Commissioner. Typical matters that may call 
into question a construction contractor's responsibility are identified (though not 
exhaustively) in Section XI(G)(2) of the Department’s Bid and Award Manual. If, in the 
Department's opinion, a particular Proposer should not be deemed responsible as a 
potential recipient of the Contract, the Department may, at any stage of the BVDB 
selection process, inform that Proposer of such.  
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2.2.3. Joint Ventures 
Formation of Joint Ventures will be allowed for this project between construction 
companies to satisfy the requirements of the Proposer.    Joint Ventures between a design 
firm and a construction contractor will not be allowed.  
 
If a Proposer consists of a joint venture, the lead Contractor must be  pre-qualified in the 
Contractor Category stated above.  Each Joint Venture partner must be prequalified for 
the scope of the work that they will perform. Joint venture partners who are pre-qualified 
can combine their individual pre-qualifications to satisfy project scope requirement. 
 
Additional requirements for bidding (Proposing) as Joint Ventures are set forth in detail in 
the Department's Construction Contract Bidding & Award Manual ("Bid and Award 
Manual"), which is available on the Department's website. In the event of conflicts 
between the provisions of this RFQ and the Bid and Award Manual, these provisions shall 
take precedence. 
 

2.3. SOQ Submission Requirements 
Proposers must, through their submission, demonstrate their team’s ability to perform the scope 
of services required for this Project on budget, on schedule and in a manner consistent with the 
Contractor Quality Control (QC) requirements established in this RFQ and as further described in 
the Draft RFP. Prior successful completion of projects in similar scope and magnitude is not 
required, but is of significant importance.  
 
The Proposer must demonstrate through their team, combined design and construction 
qualifications to be considered for this procurement. As a result, the Proposer’s team must satisfy 
both the Department’s engineering and construction qualifications described above.   

 
2.3.1. Submission Documents 

The following documents will constitute the Statements of Qualifications (SOQ):  

 A cover letter limited to one (1) page 

 Two SOQ Submission Forms (included in Appendix B) consisting of: 
 SOQ C255 Statement of Qualifications for the Constructor 
 SOQ D255  Statement of Qualifications for the Designer 

 Up to five (5) pages to supplement SOQ C255 section G with written 
recommendations from the referenced persons or other owners of projects with 
similar complexity.  If recommendations from persons in addition to those listed on 
the SOQ form are included, the name, affiliation and contact in formation of that 
person should be included. 

 Up to five (5) pages to supplement SOQ D255 section H, with written 
recommendations from the referenced persons or other owners of projects with 
similar complexity.  If recommendations from persons in addition to those listed on 
the SOQ form are included, the name, affiliation and contact in formation of that 
person should be included. 

 A maximum of ten (10) resumes which are limited to two (2) pages each.  
Resumes of the following key personnel must be included in the ten (10) resumes: 
Project Executive, Project Manager, Quality Control Administrator, Design 
Manager, Construction Manager, and Construction Superintendent.  Descriptions 
of the key personnel are included below. Assurance must be given that all key 
personnel will be available for work at the commencement of work and as required 
through the duration of the project 

 An “Organizational Chart” and narrative, as described in Section 2.3.3. 
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 “Conflict of Interest and Unfair Competitive Advantage Certification” executed by 
all required parties as described in Section 2.9 below 

 A Certificate of Authority naming the individual empowered to bind the Contractor 
and execute documents on its behalf (the Project Executive). This individual shall 
certify the forms for the SOQ. If the proposer is a joint venture, a separate 
Certificate of Authority from each of the members of the JV must be submitted 
identifying this individual 

 A properly executed Declaration of Joint Venture (if applicable) accompanied by a 
statement that clearly identifies which parts of the work each of the members of 
the Joint Venture will be responsible. The breakdown of the work by a Proposer 
(Joint Venture) will be deemed a binding commitment by the Proposer that if it 
receives the Contract, the breakdown of work will remain the same during the 
performance of the Contract. Minor adjustments to the breakdown may be made 
during the RFP process, based on the final technical proposal 

 “Statement of Work Under Contract” form for proposed Contractor (Joint Ventures 
must submit separate forms for each member).  If the Proposer experiences 
issues with the PDF version of this form they may utilize the, “Alternative Contracting 

Statement of Work Under Contract” (Excel form).  Either form is acceptable.  See appendix 
B_07 for links to the excel form. 

 
The C255 and D255 forms are similar to the Department’s current CSO 255 form, which is 
used for Consultant Selections.  These forms have been modified for use with design-
build contracting. Even though the forms are similar the rules set forth for consultant 
selections do not necessarily apply to this Best Value Selection Process.  The guidelines 
set forth in this RFQ and related documents are what govern this part of the process.  The 
SOQ C255 and SOQ D255 forms are not to be altered in any way. 
 
In addition to the guidance herein, instructions have been developed to assist Proposers 
with the completion of these forms. These instructions are provided in the appendix with 
the forms for information and need not be submitted with the SOQ. If a Proposer has both 
design and construction expertise within one entity, the entity shall fill out both forms. 
 
The cover letter shall include the primary contact person for the Proposer. The letter shall 
include the mailing address and e-mail address of this person. 
 
All supporting documents, with the exception of resumes (see above for resume page 
limit), shall be written in Times New Roman, 11 point, single spaced. The pages shall be 
8½” x 11” in size with 0.75” margins on all edges. Where page limits are specified, a page 
is considered each side of a sheet (For example, 10 sheets that are double sided printing 
= 20 pages).   
 
Submission of additional material beyond the information described above will not be 
allowed. Additional information such as corporate brochures and pamphlets will be 
discarded. 
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2.3.2. Key Personnel 
The following are descriptions of the minimum requirement for the key personnel, who 
shall be assigned full time to the job site except as noted: 

 

Project Executive: The single point of contact with whom the Department may confer on 

all contractual issues. This person must be given the authority by the Prime Contractor or 

Joint Venture to mobilize resources, decide all matters related to the Project on behalf of 

the Contractor, as well as be authorized to bind the Contractor on all matter related to this 

Project. For the duration of the Project, this person must have the ability to be on site 

within twenty four (24) hours. In addition to these requirements, the Project Executive 

must meet the following criteria: 

 

 Must be an officer of the lead company or Joint Venture. 

 

Project Manager: Person that will be responsible for the overall design, construction, 

quality management and contract administration for the Project. This person will have full 

responsibility for the prosecution of the work and act as the primary point of contact in all 

Project matters. For the duration of the Project, this person should be available on site 

within the same business day or the next calendar day as needed.  This person should be 

on site for the durations of any major activities and attend all project meetings. In addition 

to these requirements, the Project Manager must meet the following criteria: 

 

 Must have recent experience managing projects of similar scope and complexity 
(minimum 10 years preferred).  

 Management experience that includes both design and construction is preferred. 

 

Quality Control Administrator: Person that will be responsible for the overall design and 

construction quality of the project, implementing quality planning and training, and 

managing the Contractor’s Quality Control (QC) systems and procedures. The Design 

Quality Control Manager and the Construction Quality Control Manager will report to this 

person.  For the duration of the Project, this person must have the ability to be on site 

within twenty four (24) hours. In addition to these requirements, the Quality Control 

Administrator must meet the following criteria: 

 

 Design or Construction phase experience relevant to the type of work and the 
scope of the project (minimum 10 years preferred.)  

 Must have experience developing, implementing, and maintaining QC systems 

(minimum 10 years preferred.) 

 Documented advanced training and certifications in quality control principles 

(exceeding the NETTCP QA Technologist Certification) 

 Experience with both Design QC and Construction QC is desirable. 
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Design Quality Control Manager: Person that will be responsible for the design quality 

of the project. This person will report to the Quality Control Administrator.  For the duration 

of the Project, this person must have the ability to be on site within twenty four (24) hours.  

 

The Design Quality Control Manager must be an individual with demonstrated experience 

implementing QC programs in a design environment.  This experience shall include a 

minimum of 7 years of combined experience in any of the following areas: 

 

 Design phase experience relevant to the type of work and the scope of the project  

 Previous experience as a Quality Control Professional  

 Substitutions allowed – 2 years for Bachelor’s Degree in CE, CE Tech., or other 

design related field (1 year for Associates Degree in a related field). 

 

In addition, the following special experience is preferred for the Design Quality Control 

Manager: 

  

 Prior supervisory design experience 

 Training in QC principles (must meet or exceed the general  requirements of the 
NETTCP QA Technologist Certification) 

 

Construction Quality Control Manager: Person that will be responsible for the 

construction quality of the project. This person will report to the Quality Control 

Administrator.  For the duration of the Project, this person must be on site daily to 

supervise or self-perform the QC actions.   

 

The Construction Quality Control Manager must be an individual with demonstrated 

experience implementing QC programs in a construction environment.  This experience 

shall include a minimum of 10 years of combined experience in any of the following areas: 

 

 Construction phase experience relevant to the type of work and the scope of the 
project  

 Previous experience as a Quality Control Professional  

 Substitutions allowed – 2 years for Bachelor’s Degree in CE, CE Tech., 
Construction Management, or Construction Engineering. (1 year for Associates 
Degree in a related field); 1 year for NICET IV certification; (1 year for a NICET III 
certification) 

 

In addition, the following special experience is preferred for the Construction Quality 

Control Manager: 

  

 Prior supervisory bridge construction experience  

 Training in QC principles (must meet or exceed the NETTCP QA Technologist 
Certification) 
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Design Manager: Person that will be responsible for ensuring that the overall Project 

design is completed in conformance with the contract requirements and design criteria 

requirements are met. This includes coordination of all design activities, including those of 

sub-consultant designers. For the duration of the Project, this person must be co-located 

with the design team and attend all design meetings and other key meetings.  This person 

must also have the ability to be on site within twenty four (24) hours at any point for the 

duration of the project. In addition to these requirements, the Design Manager must meet 

the following criteria: 

 

 The Design Manager must work for the Prime Design firm. 

 For this project the Design Manager must work under the direct supervision of 

report to the Contractor’s Project Manager (relationship to be reflected in the 

organizational chart). 

 Must be a registered professional engineer in the State of Connecticut now or 

before award of the contract. 

 Must have recent experience in managing the design of projects of similar scope 

and complexity (minimum 10 years preferred). 

 Must have previous experience with Accelerated Bridge Construction. 

 Must have authority to be in direct contact with Department staff during all phases 

of the Project. 

 Must have responsibility to implement design revisions when required, whether 

identified by Contractor Design QC system or the Department Acceptance staff. 

 Previous Design-Build experience is preferred. 

 
Construction Manager: The person that will be responsible for ensuring that the Project 
is constructed in accordance with the project requirements. This includes coordination of 
all on-site and off-site construction activities, including those of producers, fabricators, and 
manufacturers. For the duration of the Project, this person must be on site every regular 
business day and attend all project progress meetings and other key meetings.  This 
person should be on site for the durations of stage construction changes. During other 
critical activities this person should be available on site within four (4) hours.  In addition to 
these requirements, the Construction Manager must meet the following criteria: 

 

 The Construction Manager must work under the direct supervision of the Project 

Manager. 

 Must have experience as a construction manager, including managing the 
construction of at least one project of similar scope and complexity (minimum 10 
years preferred).  The similar scope and complexity experience may be obtained 
from multiple projects rather than from a single project containing all of the similar 
scope and complexity requirements. 

  Design-Build experience is preferred. 
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Construction Superintendent: The person that is thoroughly familiar with the type of 

work being performed, to supervise the work. This person must be familiar with the plans 

and specifications of the project and be capable of supervising and directing the day to 

day construction operations of the project. This person is to be full time on the project site, 

which shall be considered every regular business day as well as weekends and holidays 

where significant work is proceeding.  

In addition to these requirements, the Construction Superintendent must meet the 

following criteria: 

 

 The Construction Superintendent must work under the direct supervision of the 

Construction Manager. 

 Must have experience as a superintendent of at least one project of similar scope 

and complexity (minimum 10 years and multiple projects of similar scope 

preferred).  

 Department project experience is preferred. 

 Design-Build experience is preferred. 
 
The Proposer may put forth an individual to fill more than one of the Key Personnel 
positions, provided it can be demonstrated that the individual has the appropriate 
experience for both.  This provision does not apply to the Project Executive position.  In 
addition the Design Quality Control Manager shall not be the same individual as the 
Construction Quality Control Manager.   Dedicated Key Personnel is preferred. 
 
The identification of the key personnel by a Proposer will be deemed a binding 
commitment by the Proposer that if it receives the Contract, the key personnel will, in fact, 
play the principal roles in Project design and construction management for the Contractor.   
 
Any Proposer submitting an SOQ and designating its key personnel for the selection 
process will be precluded from later substituting, replacing, or removing any of its key 
personnel without the written consent of the Department. The Department will determine a 
Short List of Proposers that will be allowed to submit Technical and Price Proposals for 
the Project during the RFP process (Step 2). If a Proposer is placed on that List, it shall be 
deemed to have acknowledged, by its identification of the key personnel, that the 
Department has relied upon the Proposer’s identification of the key personnel in 
determining that the Proposer should be included on the Short List.   
 
If a Proposer believes that any change to any key personnel identified in its SOQ is 
warranted prior to filing its Technical Proposal (due to an intervening event), the Proposer 
shall so notify the Department in writing, providing details of the proposed change(s) and 
the reasons for them. The Proposer shall not change any person listed as one of the key 
personnel in its SOQ without the prior written consent of the Department. Such consent 
shall not be unreasonably withheld. Proposed substitutions of such personnel shall have 
equal or better credentials than the personnel they are replacing. Should the substituted 
personnel not meet or exceed the experience or training of the originally proposed 
personnel, the Department may reevaluate the SOQ score assigned to the Proposer.   
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2.3.3. Organizational Chart 
Provide an organizational chart(s) showing the flow of the “chain of command” with lines 
identifying participants who are responsible for major functions to be performed and their 
reporting relationships, in managing, designing and building of the Project.  The chart(s) 
must show the functional structure of the organization down to the design discipline leader 
or construction superintendent level and must identify Key Personnel by name.  Identify 
the critical support elements and relationships of Executive Management, Project 
management and administration, Quality Control management, Design management, 
Construction management, safety, environmental compliance and subcontractor 
administration. For each organizational chart, provide a brief, written description of 
significant functional relationships among participants and how the proposed organization 
will function as an integrated Design-Build team. 
 

2.4. RFQ Amendment 
The Department reserves the right to amend this RFQ at its discretion prior to the SOQ 
submission deadline. In the event of an amendment to this RFQ, the Department, at its sole 
discretion, may extend the SOQ submission deadline as it deems appropriate. The Department 
will post notifications of amendments to the Department’s Contractor Portal at the following web 
address: 
 

http://www.biznet.ct.gov/scp_search/BidResults.aspx?groupid=64 

 
Proposers are responsible for monitoring this website for addenda to the RFQ documents.  The 
Proposer shall certify that the submission incorporates all addenda through the addenda 
certification section of the SOQ Submission Form. Failure to properly complete this portion of the 
form may result in rejection of the SOQ.  

 
2.5. Property of the Department 

All material received in response to this RFQ shall become the property of the Department and 
will not be returned to the Proposer. 

 
2.6. Confidentiality of SOQ 

The SOQs are an integral part of the BVDB Proposal. As such, SOQs will be treated as 
confidential until the time of Contract Award or cessation of this procurement. The Department 
cannot guarantee, however, that the courts or any other governmental agency with jurisdiction 
over such matters will treat such documents and content as confidential.   
 
Further information regarding the confidentiality of Proposals and legal disclosure requirements is 
provided in Section 4.3 in Part 1 of the RFP. 
   

2.7. Non-Commitment 
Notwithstanding any other provision of this RFQ, this RFQ does not commit the Department to 
award a contract. The Department reserves the right, at its sole discretion, to reject any and all 
SOQs, or any portions thereof, at any time; to cancel this RFQ; and to solicit new SOQs under a 
new acquisition process. 

 
2.8. SOQ Preparation Costs 

By submitting the SOQ, the Proposer agrees that in no event shall the Department be either 
responsible for or held liable for any costs incurred by a Proposer or Proposers Team in the 
preparation of or in connection with the SOQ, or for work performed prior to the Effective Date of 
a resulting contract. 

 

http://www.biznet.ct.gov/scp_search/BidResults.aspx?groupid=64
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2.9. Conflict of Interest and Unfair Competitive Advantage 
The work related to this project may, at any time, raise questions about real or perceived conflicts 
of interest because of proposer’s or prospective team member’s relationship to other entities or 
individuals. The Proposer’s attention is directed to 23 CFR Part 636 Subpart A and Connecticut 
General Statutes 1-101nn which set forth the federal and state law, respectively, regarding 
conflicts of interest and unfair competitive advantages (collectively called Conflict Situations). 
 
Conflict of Interest 
 
The Proposer’s attention is directed  to 23 CFR Section 636.116 regarding organizational 
conflicts of interest and to Section 636.103 which defines “organizational conflict of interest” 
under federal law as follows: 
 

Organizational conflict of interest means that because of other activities or relationships 
with other persons, a person is unable or potentially unable to render impartial assistance 
or advice to the owner, or the person’s objectivity in performing the contract work is or 
might be otherwise impaired, or a person has an unfair advantage. 

 
With regard to Connecticut General Statutes §1-101nn, the Department issued a guidance 
document on March 2, 2006 to all prequalified consultants and contractors. That guidance letter 
and the frequently asked questions attached to it (together “guidance document”) remain in full 
force and effect, and are posted on the Department’s website at:  
 

http://www.ct.gov/dot/lib/dot/documents/dconsultantoffice/consulltr2.pdf 
 
In addition to the foregoing, the Department has identified other situations and occurrences which 
may be considered a conflict of interest for proposers on this project, including without limitation:  
 

(1) consultants and/or sub-consultants who assisted the Department in the preparation of 
the RFQ or RFP documents will not be allowed to participate as a Proposer or join a 
team submitting a proposal in response to the RFP;  

(2) firms under contract with the Department for the construction of a project elsewhere in 
the State of Connecticut, and firms under contract with the Department for the 
construction oversight (CE&I) on the same project, are excluded from participating on 
the same design-build team (this exclusion does not apply to subcontractors and sub 
consultants); and 

(3) firms or individuals employed by owners of properties or businesses that abut or may 
be affected by the project will not be allowed to participate as a Proposer or join a 
team submitting a proposal in response to the RFP,  

 
Barring any other conflict resulting from state or federal law or the Department’s March 2, 2006 
guidance document, firms and individuals not subject to items (1) through (3) above may work for 
the design-build contractor and its subcontractors, or the Department and its consultants, but may 
not work for both simultaneously. 
 
Proposers and lead design firms should consider that conflicts may arise during and after the 
BVDB procurement that may preclude firms from pursuing Department work on which other 
participants in the design-build proposal are already under contract with the Department. 
 
 
 
 

http://www.ct.gov/dot/lib/dot/documents/dconsultantoffice/consulltr2.pdf
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Unfair Competitive Advantage 
 
The BVDB procurement will be conducted using a fair and impartial procurement process.  It is 
essential that a level playing field be maintained during the procurement phase. The Proposers 
are advised that the following prohibitions, restrictions, and requirements will apply to this BVDB 
procurement:  
 

(1) firms and individuals may not materially participate (defined as holding a financial 
interest, assisting in the preparation of a proposal, or providing one or more of the 
key personnel described in Section 2.3.2) in more than one proposal in response 
to this RFQ or RFP; 

(2) firms and individuals may not solicit, review, or receive BVDB criteria weighting or 
evaluation materials prepared by the Department or its consultants during the 
procurement phase, either directly or through an intermediary; 

(3) Proposers and team members (including subcontractors, employees , or 
representatives) shall not communicate with or attempt to influence the 
Qualifications Review Committee, the Technical Review Committee, or other 
Department representatives involved in the BVDB selection process, except as 
allowed by this RFQ, and subsequently by the RFP; 

(4) Proposers or their team may not engage or employ current or former employees of 
the Department or its consultants involved in preparing this RFQ or RFP. 

 
An Unfair Competitive Advantage may exist if a Proposer or their Team is not in full compliance 
with Nos. (1) through (4) above. 

 
2.9.1. Conflict of Interest and Unfair Competitive Advantage Certification 
Proposers should evaluate for itself, and the Proposer’s key personnel, its subcontractors and 
any other individuals associated with their Proposal should evaluate for themselves whether they 
have a conflict situation. Thereafter, the Proposer (each respective participant, as described in 
Chapter 1) shall complete and submit a Conflict of Interest and Unfair Competitive Advantage 
Certification (Certification Form) for itself, and a separate set of forms for each of its key 
personnel. Any other individuals or subcontractors participating in the Proposer’s team, who are 
aware of an existing or potential conflict situation, shall make a disclosure on the Certification 
Form and forward it to the Proposer for submittal to the Department. Failure of the Proposer, Key 
Personnel, or those with known conflict situations to submit the Certification Form(s) may result in 
the disqualification of the Proposer. 
 
Whenever a proposer, its key personnel, any subcontractor or any individual associated with a 
Proposer is found to have a conflict situation, it shall be disclosed on the Certification Form and 
the attachments. The Department will review the Proposer’s suggested actions to be taken to 
avoid, neutralize, or mitigate such conflict situation, and if found acceptable, the matter will be 
consider resolved and the Proposer will be permitted to continue in the BVDB procurement 
process with the suggested actions. If, the Department does not find the Proposer’s suggested 
actions acceptable or sufficient to avoid, neutralize or mitigate a conflict situation, then the 
Department will communicate to the Proposer that an unresolved conflict situation may exist. The 
Proposer may offer additional measures to resolve the matter or appeal the decision in 
accordance with Section 2.9.3. Proposers unable to resolve a conflict situation finding will not be 
permitted to continue in the BVDB procurement. 
 
It is the responsibility of each proposer to police itself and its team related to conflict situations. 
The Proposer agrees that if, at any time during the procurement process, or even after award of 
the contract, an individual or organizational conflict situation develops or is discovered, the 
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Proposer shall make an immediate and full disclosure to the Department using the prescribed 
form. Such disclosure shall include a description of the action that the Proposer has taken or 
proposes to take to avoid or mitigate the conflict or potential conflict. 

 
2.9.2. Violation of Disclosure Requirements 
The Department, in its sole discretion, reserves the right to make a determination relative to real 
or potential conflict situations and the Proposer’s ability to mitigate such situations. An 
organization or individual determined to have a Conflict Situation relative to this procurement or 
project that cannot be mitigated, shall not be allowed to participate as part of the Proposer or 
Contractor for the Project.  A conflict arising under Connecticut General Statute 1-101nn, as 
determined by the Office of State Ethics, cannot be mitigated. 
 
If a conflict situation is discovered during the procurement process or even during the 
performance of the Contract, the Department reserves the right to: 

 

 Mitigate the conflict by disclosing information to all proposers. If the documents or 
work product are considered proprietary under Connecticut law, the Proposer will be 
given the opportunity to waive this protection from disclosure. If a Proposer elects not 
to waive protection, then the Proposer may be disqualified; 

 Disqualify any prospective Proposer team member or reject any proposal at any time 
solely on the grounds that a real or perceived Conflict Situation is presented; 

 Require any prospective Proposer or Proposer team member to take any action or 
supply any information necessary to determine the extent of the Conflict Situation, 
including without limitation, obtaining an opinion from the Office of State Ethics, 
and/or; 

 Terminate any contract arising out of this solicitation if, in the opinion of the 
Department, any such relationship would constitute or have the potential to create a 
real or perceived Conflict Situation that cannot be resolved to the satisfaction of the 
Department.  

 
2.9.3. Appeal Procedure 
If the Department finds that an unresolved Conflict Situation exists, the Proposer may appeal 
such finding to the Commissioner of Transportation. (Note:  When the Office of State Ethics has 
found a situation will violate Conn. Gen. Stat. §1-101nn, Department appeals will not be 
considered.) Proposers shall promptly forward their appeal to the Commissioner of 
Transportation, in writing. The appeal must include all Certification Forms submitted to date and 
present the reasoning and foundation for the firm’s position that a Conflict Situation does not exist 
or that the Conflict Situation may be mitigated by the time it may have an effect on the process or 
project. Due to the nature of the process and the time it may take to resolve such issues, the 
existence of an appeal will not delay the BVDB procurement process. 
 
Findings made by the Commissioner of Transportation regarding these appeals will be 
considered final. 
 
All proposers agree by submitting SOQs or Proposals that the Department is in no way 
responsible for: costs associated with an appeal; costs incurred to resolve or mitigate an existing 
or potential Conflict Situation; or costs associated with a Proposal that is not considered due to 
the existence of a perceived or actual Conflict Situation. All such risks and burdens rest with the 
Proposer, firm or individual related to that Proposal. 
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2.10. Stipend 
The Department will offer a stipend in the amount of $50,000.00 to each unsuccessful Short 
Listed Proposer that submits a responsive technical proposal and price proposal that conforms to 
the requirements of the RFP documents, as determined solely by the Department.   
 
No stipend is being provided for the RFQ portion of the solicitation. 

 

  



 

28 Request for Qualifications (RFQ) – Project 171-431 
 
 

Chapter 3   
SOQ Evaluation 

 
3.1. Evaluation of SOQ  

The process for selecting Proposers for interviews will be similar to the process used for 
qualifications based consultant selections. 
 
The Department will review all SOQs based on the criteria contained herein, which will be used to 
establish an Interview List. Proposers that are not selected for interviews will be notified and 
offered the opportunity to meet with Department officials to review the Department’s evaluation of 
their proposal. 
 
Following the interviews, the QRC will finalize the qualifications score for each of the Proposers 
based on the criteria set forth in this document. The qualifications score and the recommended 
Short List of Proposers will be forwarded to the Office of the Commissioner for concurrence and 
final approval. The final qualifications scores will be included in the best value selection criteria 
used in the RFP process.  
 
After receiving approval, the CSO will forward the qualifications scores of the Short List 
Proposers to the Office of Contracts for use in the RFP process. The Department will inform all 
Proposers that submitted SOQs as to whether or not they have been placed on the Short List.  
 
The Department will accommodate post-interview scoring review meetings with the non-short 
listed Proposers (if requested). No meetings or release of qualifications scores will occur prior to 
award of the contract, in order to protect the confidentiality of the BVDB process.  Non-Shortlisted 
Proposers must Contact the RFQ contact person to request this meeting.   
 

3.2. Interview Format 
The interview format is uniform for all Proposers. The Panel will ask each Proposer (and allowed 
Proposer’s Team members) a predetermined set of questions that are relevant to the project. 
Each Proposer will be allowed the same amount of time to answer the questions and provide a 
closing statement to the Panel. The individual Panel Members will assign a numerical rating to 
the response for the proposer for each question and the closing statement. The Department will 
provide further details regarding the interview content and format in a letter scheduling the 
interviews.   
 

3.3. Qualifications Scoring Criteria 

The Qualifications Review Committee members will evaluate the components of the SOQ and 

interviews by applying to them the pertinent criteria contained in this document.   

 

Each major category (listed below) will be qualitatively evaluated in accordance with the following 

guidelines: 

 

 EXCEPTIONAL: The Proposer’s Team has demonstrated qualifications that significantly 

exceed the stated requirements. Their qualifications are of outstanding quality. There is 

very little or no risk that this Proposer’s Team would fail to meet the requirements of the 

particular aspect of the Project work. There are essentially no weaknesses in the material 

provided regarding this item of the qualifications. 
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 VERY GOOD: The Proposer’s Team has demonstrated qualifications that exceed stated 

requirements. Their qualifications are generally of better-than-acceptable quality.  There is 

little risk that this Proposer’s Team would fail to meet the requirements of the particular 

aspect of the Project work. Weaknesses in the material provided regarding this item of the 

qualifications, if any, are definitely minor. 

 

 GOOD: The Proposer’s Team has demonstrated qualifications that meet the stated 

requirements. Their qualifications are of acceptable quality. The Proposer’s Team 

demonstrates a reasonable probability of success in addressing this particular aspect of 

the Project. The material provided regarding this item of the qualifications contains 

weaknesses, but they are minor and could readily be corrected. 

 

 MINIMALLY ACCEPTABLE: The Proposer’s Team has portions of the qualifications that 

fail to meet stated requirements and objectives with respect to the particular aspect of the 

Project. The material provided regarding this item contains weaknesses or deficiencies. 

The material provided is marginal in quality with respect to its basic content or the amount 

of information provided for evaluation. The Proposer’s Team should be capable of 

providing an acceptable or better response concerning this matter. 

 

 UNSATISFACTORY: The Proposer’s Team has demonstrated qualifications that contain 

significant weaknesses or deficiencies and is unacceptable in quality. The material provided 

regarding this item fails to meet the stated requirements, lacking essential information, 

containing elements in conflict with each other, or suggesting that the Proposer’s Team 

approach to the Project would likely prove unproductive. The qualifications in this regard, do 

not suggest the Proposer, if awarded the Contract, would have a reasonable likelihood of 

success in treating this aspect of the Project.   

 
The scoring of the SOQ will be based on applying a weighted criteria algorithm method to the 
SOQ. This method assigns a designated weight to each factor that the Department deems to be a 
critical aspect of the Project. The following is a general representation of the equation used to 
determine the qualifications scores: 
 

Qualification Score QS = W1S1 + W2S2 +….WiSi        
Where: 
i = Qualitative Rating Factor (1, 2, 3…i) 
Wi = Weight Percentage for Factor i   
Si = Qualitative Rating Score for Factor i (scale of 1-100)  

 
(Note:  The highest Qualifications Score would be 100 points.) 
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The following Qualitative Rating Criteria shall apply for this project. 
 

Qualitative 
Rating Score 

Description Weight 
Percentage 

S1 Qualifications, experience and past performance of the Design Team 
The design team should demonstrate a history of successful 
completion of past projects that involve the design of similar 
bridges, the associated highway and traffic engineering for limited 
access highways. The key personnel for this project should have 
been integrally involved in the design of past projects listed in the 
SOQ. References for past projects should be included. Evidence of 
satisfaction of previous owners with contract performance, 
cooperation to overcome obstacles encountered during the 
projects is desired.  The QRC may use other documents for this 
process, including documented past performance evaluations 
prepared by the Department. 

 

10 

S2 Qualifications, experience and past performance of the Construction 
Team 

The construction team should demonstrate a history of past 
projects that involve the construction of similar bridges, as well as 
the associated highways and traffic features for limited access 
highways. The key personnel for this project should have been 
integrally involved in the construction of past projects listed in the 
SOQ. The QRC may use other documents for this process, 
including documented past performance evaluations prepared by 
the Department.  Owner representative references for past projects 
should be included. Recommendations written by the owner’s 
representatives noting satisfaction with contract performance and 
cooperation are preferred. 

15 

S3 Design-Build Experience of the Proposer’s Team 
The Proposer’s Team should demonstrate experience in Design-
Build projects. Preference will be given to design and construction 
firms that have teamed on Design-Build projects in the past or for 
firms that possess both design and construction personnel in 
house. The key to this criterion is to demonstrate the experience of 
the Proposer’s team in working successfully together in both the 
design and construction of a complex project, and the 
understanding of the Design-Build process. 

 

10 

S4 Experience with Project Management & Quality Management 
The Proposer’s Team should demonstrate experience with the 
execution and management of complex projects. This experience 
should relate to the development of internal Quality Control 
systems, Quality Management Plans, Design and Construction QC 
Plans, Design-Build plan development and submission 
management, change order management, document control, and 
project scheduling. The key to these criteria is the ability of the 
Proposer’s Team to self-perform Quality Control and project 
management and demonstrate the ability to self-correct 
deficiencies and problems as they arise. The Proposer’s Team 
should also demonstrate experience building and maintaining 

15 
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critical path schedules.   Specific examples should be noted in the 
SOQ. Recommendations written by owner representatives related 
to this criteria are preferred.    

S5 Experience with Accelerated Bridge Construction 
The Proposer’s Team should demonstrate experience with the 
concepts of Accelerated Bridge Construction. The Proposer’s 
Team should also demonstrate familiarity with the design, 
manufacturing, erection and assembly of large prefabricated 
elements, and the understanding of tolerances in the design and 
assembly of the bridge. The Proposer’s Teams should also 
demonstrate experience with rapid demolition of existing structures 
over limited access highways. 

 

15 

S6 Experience with Traffic Management 
The Proposer’s Team should demonstrate design and construction 
experience with the management of traffic on limited access 
highways, with specific experience with detours of the type 
described in the draft RFP.  Special experience with the 
management of traffic through the use of real-time work zone 
traffic management systems and advanced signing is preferred.  

 

10 

S7 Familiarity with Department Policies and Procedures 
The Proposer’s Team should demonstrate experience with the 
execution and management of both design and construction 
projects using Department Policies and Procedures, with the goal 
being to complete the project with minimal conflict and need for 
intervention from the Department. Familiarity with the requirements 
outlined in Sections 1.3 through 1.8 of this document should also 
be demonstrated.  Specific reference to past projects that met this 
criteria should be included along with references. 
 

15 

S8 Interview Score 
The Proposer’s Team will be required to participate in an interview 
by the Qualifications Review Committee. Specific questions 
relative to this project will be asked and the responses scored. 
 

10 

 
 

Preliminary weighted Qualitative Rating Scores S1 through S7 based on the review of the SOQ 
Submission Form will be used to establish the Interview List. Upon completion of the interviews, the 
previous scores (S1 through S7) may be adjusted, if deemed appropriate, by the QRC. Any adjustments 
will be based upon clarifications or amplifications of the SOQ offered at the interview.  New information 
presented at the interview, not included in the SOQ, will generally not result in an adjustment to the 
Qualitative Rating Scores. All of the Qualitative Rating Scores (including S8) will be used to develop the 
final weighted score that will be used for the development of the Short List.  
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Appendix A: Project Scope Codes  

 

 
STATE OF CONNECTICUT 

DEPARTMENT OF TRANSPORTATION 

 

PROJECT SCOPE CODE 

 

CODE     FROM     TO 

"A"     LESS THAN    $ 100,000 

"B"     $ 100,000    $ 199,999 

"C"    $ 200,000    $ 499,999 

"D"     $ 500,000    $ 999,999 

"E"     $ 1,000,000    $ 2,499,999 

"F"     $ 2,500,000    $ 4,999,999 

"G"     $ 5,000,000    $ 7,499,999 

"H"     $ 7,500,000    $ 9,999,999 

"I"    $ 10,000,000    $ 14,999,999 

"J"    $ 15,000,000    $ 19,999,999 

"K"     $ 20,000,000    $ 29,999,999 

"L"     $ 30,000,000    $ 39,999,999 

"M"     $ 40,000,000    $ 59,999,999 

"N"     $ 60,000,000    $ 89,999,999 

"O"     $ 90,000,000    $ 119,999,999 

"P"     $ 120,000,000    $ 159,999,999 

"Q"     $ 160,000,000    $ 199,999,999 

"R"     $ 200,000,000    $ 249,999,999 

"S"     $ 250,000,000    $ 299,999,999 

"T"     $ 300,000,000    $ 399,999,999 

"U"    $ 400,000,000    $ 499,999,999 

"V"     $ 500,000,000    $ 599,999,999 

"W"     $ 600,000,000    AND OVER 
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Appendix B: Submission Forms  

 

Index 

  
B_01  INSTRUCTIONS FOR SOQ FORMS C255 & D255 
B_02  SOQ FORM C255 (Rev. 9/30/2016) 
B_03  SOQ FORM D255 (Rev. 9/30/2016) 
B_04  CONFLICT OF INTEREST AND UNFAIR COMPETITIVE ADVANTAGE CERTIFICATION 
B_05  CERTIFICATE OF AUTHORITY (SAMPLE) 
B_06  STATEMENT OF WORK UNDER CONTRACT (Rev. 9/16/2016) 

B_07  Links to Alternative Contracting Statement of Work Under Contract (Excel form) 

 

 

 



Instruction for SOQ Forms: D255 & C255  
 

(Note do not submit these instructions with the SOQ) 
 
 

  
 

This document is intended to provide general guidance related to the use of the forms 
that constitute the Statement of Qualifications (SOQ).  
 
Two forms are required to be filled out by each Proposer, one for the design 
qualifications and one for the construction qualifications.  The first form is entitled SOQ 
D255 (for the designer) and SOQ C255 (for the constructor).  If a firm has both design 
and construction expertise within one entity, the entity shall fill out both forms.   
 
The information to be included in the SOQ submission is listed in the Request for 
Statements of Qualifications (RFQ) document.  After completion of the information 
requested in Section K of the SOQ D 255 form and Section I SOQ C255 form, those 
sections may be used to expand on information provided by the proposer in in other 
sections of the forms. 
 
The Consultant Selection rules do not apply to these forms.  The Proposer is to follow 
the guidance set forth in the RFQ and on the SOQ forms. 
 
“Conflict of Interest and Unfair Competitive Advantage Certification,” forms and other 
attachments must accompany the SOQ forms as detailed in the RFQ.  
 
Submission of additional material beyond the information required in the RFQ will not be 
allowed.  Additional information such as corporate brochures and pamphlets will be 
discarded. 
 
Additional information for this submission is contained in the RFQ document.  If there 
are any conflicts between the RFQ document and this document, the RFQ document 
will take precedence. 
 
If the Proposer has an issue extracting the forms from Appendix B of the RFQ 
document they may also be found on the Department’s Design-Build Program webpage 
with the other project information:  
 

http://www.ct.gov/dot/cwp/view.asp?a=4453&q=534602 
 
 
 
 
 
  

http://www.ct.gov/dot/cwp/view.asp?a=4453&q=534602
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CONNECTICUT DOT 

STATEMENT OF QUALIFICATIONS 

    FOR THE PROPOSER  
       FORM: SOQ C255  

 Project No. for which firm is filing:  

      

 Name of Proposer (see RFQ document for definition): 

 

 

The information herein is a statement of facts.  (Proposed Project Executive. See RFQ Document for Definition) 

Name 
 

      Signature 
 
 

Title 
 
      Date 

 
      

The information herein is a statement of facts.  (Proposed Construction Manager. See RFQ Document for definition) 

Name 
 
      Signature 

 
 

Title 
 
      Date 

 
      

 

PROPOSER INFORMATION(Lead firm if Joint Venture)  
 

Firm and year est. 
 
      

  
 

 
DBE (Certified by CT Dept. Of Transportation) 

 
Parent Co. 

 
      

  
 

 
SBE (Certified by CT Dept. Of Admin. Services) 

 
Address   

 
      

 
Phone 

 
      

 
 

 
      

 
Fax 

 
      

  
      

 
e-mail 

 
      

 
City 

 
      

 
State 

 
   

 
ZIP 

 
      

 
Contact 

 
      

 
Title 

 
      

 

PROJECT STAFFING 
 

Personnel by Discipline:  
a) No. in firm; b) No. in firm assigned to this project; c) Sub contractors assigned to this project. 

 
a  b  c  a  b c  a b  c   

              Administrators            Foremen                
              Construction Project Managers            Administrative staff                

              Construction Project Engineers                                 

              Estimators            Other staff                     

              Drafters                                 

              Schedulers             � 
F

                

              Quality Control Managers                                 

              Quality Control Staff                                 

              Superintendents                                 
                

 

B 

C 

A 

Rev. 9/30/2016
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 STAFFING  

In the space below please indicate the proposed construction staffing for this assignment (narrative). 
Identify staff involved, and in what capacity, on the projects listed in Section F. 

 
      
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
RESUMES 
Key personnel resumes should be attached (see RFQ for further information).  FORMAT:  Name, Title, Experience, Professional 
Licenses/Registrations and a narrative of relevant experience and qualifications. 

D 

Rev. 9/30/2016
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SUBCONTRACTORS INFORMATION 
 

The Proposer should list subcontractors it wishes to showcase as part of its team. This section must list any “Key Personnel” employed by a 
subcontractor. Use additional copies of this page as necessary. 

 
 
Firm 

 
      

   
DBE (Certified by CT Dept. of Transportation) 

 
Address 

 
      

   
SBE (Certified by CT Dept. of Admin. Services) 

 
City 

 
      

 
State 

 
   

 
ZIP 

 
      

 
Contact 

 
      

 
FEIN

 
      

 
Phone 

 
      

 
Year established 

 
     

 
Responsibilities on this project    
 
      
 
 
 
 
 
 
 
 
Firm 

 
      

   
DBE (Certified by CT Dept. of Transportation) 

 
Address 

 
      

   
SBE (Certified by CT Dept. of Admin. Services) 

 
City 

 
      

 
State 

 
   

 
ZIP 

 
      

 
Contact 

 
      

 
FEIN

 
      

 
Phone 

 
      

 
Year established 

 
     

 

Responsibilities on this project    
 
      
 
 
 
 
 
 
 
 
 
Firm 

 
      

   
DBE (Certified by CT Dept. of Transportation) 

 
Address 

 
      

   
SBE (Certified by CT Dept. of Admin. Services) 

 
City 

 
      

 
State 

 
   

 
ZIP 

 
      

 
Contact 

 
      

 
FEIN

 
      

 
Phone 

 
      

 
Year established 

 
     

 
Responsibilities on this project    
 
      
 
 
 
 
 
 
 
 

E 

Rev. 9/30/2016
 



  

 

List projects (maximum of 8) best illustrating qualifications of firm relevant to this project (past 10 years). 
 Please provide a narrative including project location, description and duration, project owner and firm’s responsibilities, start and completion date. 
 Indicate if the experience is for other than the Proposer (Lead construction firm in the case of a Joint Venture). 
 

1  As Prime  As Subcontractor Project $(000)        Firm’s Portion  $(000)       
      

2  As Prime  As Subcontractor Project $(000)        Firm’s Portion  $(000)       
      

3  As Prime  As Subcontractor Project $(000)        Firm’s Portion  $(000)       
      

4  As Prime  As Subcontractor Project $(000)        Firm’s Portion  $(000)       
      

  

F 

Rev. 9/30/2016
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             PROPOSER EXPERIENCE AND QUALIFICATIONS 



  

 

 
 Continued 
 
 

5  As Prime  As Subcontractor Project $(000)        Firm’s Portion  $(000)       
      

6  As Prime  As Subcontractor Project $(000)        Firm’s Portion  $(000)       
      

7  As Prime  As Subcontractor Project $(000)       Firm’s Portion  $(000)       
      

8  As Prime  As Subcontractor Project $(000)       Firm’s Portion  $(000)       
      

F 

Rev. 9/30/2016
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 REFERENCES  (See RFQ section 2.3.1 for guidance related to the content to supplement this section.) 

 Project 

Name/Title             
Firm/Organization       
Phone       
Name/Title             
Firm/Organization       
Phone       
Name/Title             
Firm/Organization       
Phone       

Project Controls – Describe the firm’s ability to implement projects controls such as scheduling, document management, and change 
management.  Include software programs/systems used and identify which project listed in section F that made use of these 
systems.                 

      
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

G 

H 
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PROJECT QUALIFICATIONS SUMMATION 
 

This section should be used to describe your firm's view relative to the key issues and elements of the project. 
Please provide a narrative including the reasons your firm is most qualified and best suited to accomplish the desired 
results. You may also expand on any of the items in the previous pages. This section may include up to 5 additional 
pages. 

 
 
      
 

 
 

I 
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ACKNOWLEDGEMENT OF ADDENDA 
 

This section is used to identify the proposer’s knowledge of all addenda that have been issued.  Failure to 
acknowledge receipt of ALL addenda may be cause rejection of the SOQ.  This form shall be signed by the Project 
Executive as defined in the RFP documents. 

 
      
I hereby acknowledge receipt of the following addenda: 
 

Addendum 
Number 

Addendum Date 

  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  

 
I also acknowledge that the attached Statement of Qualifications has taken into account all addenda. 
 
Name of Project Executive: _________________________________________      
 
 
Date:______________________ 
 
 
 
                           Signature: _________________________________________ 
                       
 
 

 

J 
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CONNECTICUT DOT 

STATEMENT OF QUALIFICATIONS

FOR THE DESIGNER  

       FORM: SOQ D255  

 Project No. for which firm is filing: 

 

 Name of Proposer (see RFQ document for definition): 

 

The information herein is a statement of facts.  (Proposed Project Executive. See RFQ Document for Definition) 

Name  Signature  

Title  Date  

The information herein is a statement of facts.  (Proposed Design Manager. See RFQ Document for Definition) 

Name  Signature  

Title  Date  

 

PRIME DESIGN FIRM INFORMATION  
Firm and year est. 

 
        

 DBE (Certified by CT Dept. of Transportation) 

Parent Co. 
 
        

 SBE (Certified by CT Dept. of Admin. Services) 

Work to be done at   
 
      Phone 

 
      

Address 
 
 Fax 

 
      

 
 
      e-mail 

 
      

City 
 
      State 

 
   ZIP 

 
      

Contact 
 
      Title 

 
      

 

PROJECT STAFFING 
 
 Personnel by Discipline:  

a) No. in firm; b) No. in firm assigned to this project; c) Sub consultants assigned to this project. 
 

a  b  c  a  b c  a b  c   
              Administrators            Hydrologists               Traffic Engineers 
              Architects            Landscape Architects               Transportation Engineers 
              Civil Engineers            Mechanical Engineers                     
              Construct Inspectors            Planners Urban/Regional                     
              Draftsmen            Sanitary Engineers                     
              Ecologists            Soils Engineers                     
              Electrical Engineers            Specification Writers                     
              Estimators            Structural Engineers                     
              Geologists            Surveyors                     
                

 

B 

C 

A 
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 STAFFING  

In the space below please indicate the proposed staffing for this assignment (narrative). 
Identify staff involved, and in what capacity, on the projects listed in Section F. 

 
      
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
RESUMES 
Key personnel resumes should be attached (see RFQ for further information).  FORMAT:  Name, Title, Experience, Professional 
Licenses/Registrations and a narrative of relevant experience and qualifications. 
 

D 
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SUBCONSULTANT INFORMATION 
 

                    This section must be completed and must list all proposed subconsultants.   Use additional copies of this page as necessary. 
 
Firm 

 
      

   
DBE (Certified by CT Dept. of Transportation) 

 
Address 

 
      

   
SBE (Certified by CT Dept. of Admin. Services) 

 
City 

 
      

 
State 

 
   

 
ZIP 

 
      

 
Contact 

 
      

 
FEIN

 
      

 
Phone 

 
      

 
Year established 

 
     

 

Ranges of Annual Gross Receipts: (check one) 
 Less than $100,000  $100,000 - $250,000 $250,000 - $500,000 $500,000 - $1 million 

 $1 million - $2 million  $2 million - $5 million $5 million - $10 million $10 million or greater 
 
Responsibilities on this project    
 

 
Firm 

 
      

   
DBE (Certified by CT Dept. of Transportation) 

 
Address 

 
      

   
SBE (Certified by CT Dept. of Admin. Services) 

 
City 

 
      

 
State 

 
   

 
ZIP 

 

 
Contact 

 
      

 
FEIN

 
      

 
Phone 

 
      

 
Year established 

 

 

Ranges of Annual Gross Receipts: (check one) 
 Less than $100,000  $100,000 - $250,000 $250,000 - $500,000 $500,000 - $1 million 

 $1 million - $2 million  $2 million - $5 million $5 million - $10 million $10 million or greater 
 

Responsibilities on this project    
 
      

 
Firm 

 
      

   
DBE (Certified by CT Dept. of Transportation) 

 
Address 

 
      

   
SBE (Certified by CT Dept. of Admin. Services) 

 
City 

 
      

 
State 

 
   

 
ZIP 

 
      

 
Contact 

 
      

 
FEIN

 
      

 
Phone 

 
      

 
Year established 

 

 

Ranges of Annual Gross Receipts: (check one) 
 Less than $100,000  $100,000 - $250,000 $250,000 - $500,000 $500,000 - $1 million 

 $1 million - $2 million  $2 million - $5 million $5 million - $10 million $10 million or greater 
 
Responsibilities on this project    
 
      

E 
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EXPERIENCE AND QUALIFICATIONS 
 

 List projects (MAXIMUM OF 8) best illustrating qualifications of firm relevant to this project (past 10 years). 
 Please provide a narrative including project location, description and duration, project owner and firm’s responsibilities, start and completion date. 
 Indicate if the experience is for other than the lead design firm.  
 

1  Prime  Subconsultant Project $(000)       Firm’s fee $(000)       
      

2  Prime  Subconsultant Project $(000)       Firm’s fee $(000)       
      

3  Prime  Subconsultant Project $(000)       Firm’s fee $(000)       
      

4  Prime  Subconsultant Project $(000)       Firm’s fee $(000)       
      

 

F 
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EXPERIENCE AND QUALIFICATIONS 
 

 Continued 
 
 

5  Prime  Subconsultant Project $(000)       Firm’s fee $(000)       
      

6  Prime  Subconsultant Project $(000)       Firm’s fee $(000)       
      

7  Prime  Subconsultant Project $(000)       Firm’s fee $(000)       
      

8  Prime  Subconsultant Project $(000)       Firm’s fee $(000)       
      

F 
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 Current projects with the Department, other CT state agencies or CT municipalities (other than those listed in Section F) 
                Please provide a narrative including project description and firm’s responsibilities. 
 

 
Agency 

 
      

 
Project $(000) 

 
      

 
Firm’s fee $(000) 

 
      

      

 
Agency 

 
      

 
Project $(000) 

 
      

 
Firm’s fee $(000) 

 
      

      

 
Agency 

 
      

 
Project $(000) 

 
      

 
Firm’s fee $(000) 

 
      

      

 REFERENCES  (See RFQ section 2.3.1 for guidance related to the content to supplement this section.) 

 Project 

Name/Title             
Firm/Organization       
Phone       
Name/Title             
Firm/Organization       
Phone       
Name/Title             
Firm/Organization       
Phone       
 CADD - The Department utilizes a Bentley Systems, Microstation 95 Digital File Format. 
                Please describe your Computer Aided Design capabilities. 

      

  
             ADMINISTRATIVE DOCUMENTATION 
                Please provide information including the status of the following: 
 
 

1 
 
Professional  

      

 licenses 
 

2 
 
CT DOT BFO  

      

 Audits 
 

3 
 
Affirmative  

      

 Action Plan 
 

4 
 
Corporate  

      

 Registration 

G 

H 

I 

J 
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PROJECT QUALIFICATIONS SUMMATION 
 

This section should be used to describe your firm's view relative to the key issues and elements of the project. 
Please provide a narrative including the reasons your firm is most qualified and best suited to accomplish the desired 
results. You may also expand on any of the items in the previous pages. This section may include up to 5 additional 
pages. 

 
 
      
 

 

K 

Rev. 9/30/16



 Conflict of Interest and Unfair Competitive Advantage Certification 

Identify any conflicts of interest or unfair competitive advantages (collectively called Conflict Situations) 
by completing this Certification under penalty of false statement (Conn. Gen. Stat. §53a-157b) by 
checking either Box No. 1 (Individuals) or Box No. 2 (Firms) below, and Box No. 3 as necessary.  If 
there is a known or potential Conflict Situation, Box No. 3 should be checked and the required 
supplementary information provided. 
 
1. Individuals 

 I certify that I do not have a potential or known Conflict Situations as specified in the Request for 
Qualifications documents, State of Connecticut Law, and Federal Regulations, for the subject 
project, except as disclosed in Box No. 3 and the attachments to this Certification. 

2. Firms  

 My signature certifies that I am authorized to sign as a Representative for the Firm and to the best 
of my knowledge, information and belief, and after thorough review of the firm’s books and 
records and after reasonable inquiry with knowledgeable persons within the firm, this firm: 

 
a) Has no business or personal relationships with any other companies or persons that could 

be considered as a conflict of interest or potential conflict of interest to the Department,  
b) Has no principals, officers, agents, employees, or representatives of this firm that have 

any business or personal relationships with any other companies or persons that could be 
considered as a conflict of interest or a potential conflict of interest to the Department,  

c) Has no unfair competitive advantage resulting from work that this firm, its current staff, 
any key personnel or subconsultants have done to date, pertaining to any and all work or 
services to be performed as a result of this request and any resulting contract with the 
Department,  

except as disclosed in Box No. 3 and the attachments to this Certification.  

3. Disclosure 

 I am notifying the Department of the existence of one or more potential or actual Conflict 
Situation(s).  I have attached to this Certification a document (limited to three pages) with (a) all 
relevant facts and (b) identified proposed actions to be taken to avoid,  neutralize, or mitigate 
such Conflict Situation (e.g. communications barriers, restraint or restriction upon future 
contracting activities, or other precaution). 

I understand that if at any time I learn of a previously unknown potential or actual conflict of interest or 
perceived unfair competitive advantage, I will submit a new Certification to the appropriate Department 
contact person for that phase of the project, updating my previous statements and certifications.   

Completed and signed under penalty of false statement per Conn. Gen. Stat. §53a-157b.  

Signature: ______________________________________    Date:  _________________________  

Name (type/print): _______________________________      Title:  _________________________ 

Legal Name of Firm:   _______________________________________________________ 

Address:  __________________________________________________________________ 

Telephone: (______) ______________________               Project Number: ______________________ 

Name of Proposer: _____________________________________ 

Rev. 5/6/14



 

 

 
 
 
CERTIFICATE OF AUTHORITY (SAMPLE) 

 
     The undersigned, ____Name  _____, Title of the officer signing on the bottom of 
_Individual Company Name__, a State Name corporation, (the “Corporation”), a 
member of the joint venture known as __Name of the Joint Venture   does hereby 
certify that the following are true and complete resolutions which were UNANIMOUSLY 
ADOPTED at a duly called and held meeting of the Board of Directors of 
______________ on the _________ day of __________________,20___, and that 
such resolutions have not been amended or modified and continue to be in full force 
and effect as of this date:  
 

RESOLVED, that the Corporation may execute and deliver any and all contracts 
which it deems to be necessary or appropriate to carry out its business; and 
 
FURTHER RESOLVED, that Name of the Representative, as a representative 
of Name of the Company this Representative is from, is authorized and 
directed to execute and deliver any and all contracts on behalf of Individual 
Company Name and to do and perform all acts and things which he deems to be 
necessary or appropriate to carry out the terms of such contracts, including, but 
not limited to, executing and delivering all agreements and documents including 
bid proposals, bonds contemplated by such contracts for __ Name of the JV and 
project number(s). 

 
 
IN WITNESS WHEREOF, the undersigned has executed this Certificate this ____ day 
of _________, 20__. 
 
 
 
 
___Signature of the person on the first line_____ 
Print NAME and Title 

 



Current Amount of 
Contract Awarded to you 

OR Pending Award
Amount of Work 

Completed on the Job
Amount of Work 

Remaining by Applicant

$0.00 $0.00 $0.00

TOWN(S) / PROJECT DESCRIPTION:

________________________________________________________________

I do hereby certify and affirm that the information set forth in this document, which includes the attached list of ALL outstanding work and any other relevant 
information that may be attached, which are hereby made part of this document, are true and accurate to the best of my knowledge.

List all outstanding private and public work both bonded and not bonded as of this date.  This must include all work in state, out of state, and in any 
jurisdiction both in progress and not started.  Make certain that you state the total value of all work under your contract whether as a prime or a 
subcontractor, including work that you may engage a subcontractor to perform.

Record the sum of all page totals of public and private 
outstanding work in the spaces provided to the right: 

Signature and Title of Authorized Individual

DATE COMPLETED:

NAME OF COMPANY OR CORPORATION:

STATE PROJECT NUMBER(S): 

CONNECTICUT DEPARTMENT OF TRANSPORTATION
STATEMENT OF WORK UNDER CONTRACT

4. ORIGINAL SIGNATURES WILL STILL BE REQUIRED OF THE PROPOSER WHEN SUBMITTING THIS FORM.

1. THIS AFFIDAVIT MUST BE SUBMITTED  AS PART OF THE SOQ SUBMISSION DURING STEP 1 OF THE BEST VALUE DESIGN-BUILD PROCESS.
2. THIS FORM WILL ALSO BE REQUIRED AS A PRE-AWARD SUBMITTAL FOR THE APPARENT BEST VALUE SELECTION  AFTER THE PUBLIC BID 
    OPENING AS STATED IN THE RFP.
3. THIS AFFIDAVIT MUST CONTAIN ORIGINAL SIGNATURES AND BE PROPERLY NOTARIZED.

IMPORTANT INSTRUCTIONS:

1
Rev. 9/16/2016

FAILURE TO REPORT ALL OUTSTANDING WORK MAY RESULT IN A NONRESPONSIVE BID.  THIS FORM IS NOT TO BE ALTERED.

Who is personally known to me, this _______________ day of _______________________, ____________year

Notary Public/Justice of the Peace                            
________________________________________

 Sworn to and subscribed before me by  ________________________________________________________

Notarization:

 My Commission expires _________________________

Note: If additional space beyond what is provided in this form is necessary to document the work under contract
please use the Excel version.  See RFQ appendix B_07 for links to that document.



ENTER CONTRACTOR LEGAL NAME:

Project Number, Name, Town and State Located

Prime 

(P) or 

Sub (S)  Project Description

Estimated 

Date of 

Completion 

(format 

xx/xx/xx)

Current Amount of 

Contract Awarded 

to you OR Pending 

Award

Amount of Work 

Completed on the 

Job

Amount of Work 

Remaining by 

Applicant

Page 1  of 

__TOTAL: ‐$                     ‐$                  ‐$                    

List all outstanding private and public work both bonded and not bonded as of this date. This must include all work in state, out of state and in any

jurisdiction both in progress and not started. Make certain that you state the total value of ALL work under your contract, whether as a prime or a

subcontractor, including work that you may engage a subcontractor to perform.

Bottom "Total" row ,will calculate automatically. Round to the nearest dollar. 

ENTER INFORMATION IN THE GREEN SHADED AREAS

If you need more space, make copies as needed of the last page, compleate it and add the copies to this document with the calculated totals in the last page.
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ENTER CONTRACTOR LEGAL NAME:

Project Number, Name, Town and State Located

Prime 

(P) or 

Sub (S)  Project Description

Estimated 

Date of 

Completion 

(format 

xx/xx/xx)

Current Amount of 

Contract Awarded 

to you OR Pending 

Award

Amount of Work 

Completed on the 

Job

Amount of Work 

Remaining by 

Applicant

Page 1  of 

__TOTAL: ‐$                     ‐$                  ‐$                    

List all outstanding private and public work both bonded and not bonded as of this date. This must include all work in state, out of state and in any

jurisdiction both in progress and not started. Make certain that you state the total value of ALL work under your contract, whether as a prime or a

subcontractor, including work that you may engage a subcontractor to perform.

Bottom "Total" row ,will calculate automatically. Round to the nearest dollar. 

ENTER INFORMATION IN THE GREEN SHADED AREAS

If you need more space, make copies as needed of the last page, compleate it and add the copies to this document with the calculated totals in the last page.
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ENTER CONTRACTOR LEGAL NAME:

Project Number, Name, Town and State Located

Prime 

(P) or 

Sub (S)  Project Description

Estimated 

Date of 

Completion 

(format 

xx/xx/xx)

Current Amount of 

Contract Awarded 

to you OR Pending 

Award

Amount of Work 

Completed on the 

Job

Amount of Work 

Remaining by 

Applicant

Page 1  of 

__TOTAL: ‐$                     ‐$                  ‐$                    

List all outstanding private and public work both bonded and not bonded as of this date. This must include all work in state, out of state and in any

jurisdiction both in progress and not started. Make certain that you state the total value of ALL work under your contract, whether as a prime or a

subcontractor, including work that you may engage a subcontractor to perform.

Bottom "Total" row ,will calculate automatically. Round to the nearest dollar. 

ENTER INFORMATION IN THE GREEN SHADED AREAS

If you need more space, make copies as needed of the last page, compleate it and add the copies to this document with the calculated totals in the last page.
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ENTER CONTRACTOR LEGAL NAME:

Project Number, Name, Town and State Located

Prime 

(P) or 

Sub (S)  Project Description

Estimated 

Date of 

Completion 

(format 

xx/xx/xx)

Current Amount of 

Contract Awarded 

to you OR Pending 

Award

Amount of Work 

Completed on the 

Job

Amount of Work 

Remaining by 

Applicant

Page 1  of 

__TOTAL: ‐$                     ‐$                  ‐$                    

List all outstanding private and public work both bonded and not bonded as of this date. This must include all work in state, out of state and in any

jurisdiction both in progress and not started. Make certain that you state the total value of ALL work under your contract, whether as a prime or a

subcontractor, including work that you may engage a subcontractor to perform.

Bottom "Total" row ,will calculate automatically. Round to the nearest dollar. 

ENTER INFORMATION IN THE GREEN SHADED AREAS

If you need more space, make copies as needed of the last page, compleate it and add the copies to this document with the calculated totals in the last page.
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Links to the Alternative Contracting Statement of Work Under Contract 
 

Note: Follow one of the links below and look for the “Alternative Contracting Statement of Work Under 
Contract” Excel form.   

 
Biznet State Contracting Portal: 
 
Project 171-431 Advertisement 
 
Connecticut DOT Design-Build Web Page 
 
http://www.ct.gov/dot/cwp/view.asp?a=4453&q=534602 

http://www.biznet.ct.gov/scp_search/BidDetail.aspx?CID=41026
http://www.ct.gov/dot/cwp/view.asp?a=4453&q=534602
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